



Republic of the Philippines
Department of Science and Technology
PHILIPPINE SCIENCE HIGH SCHOOL – CENTRAL VISAYAS CAMPUS
Talaytay, Argao, Cebu; Tel: (032)513 -6258; E-mail: bacsecretariat.cvisc@gmail.com

SUPPLEMENTAL/BID BULLETIN

Project : **Design and Construction of Elevated Rain Water Catchment System (Lot 1), Retaining Wall in Between the Academic Building II and III and In Front of the Administrative Building (Lot 2) and Rehabilitation and Expansion of Administrative Building (Lot 3)**

Bid Bulletin # : **01**

Date : February 01, 2018

This addendum No.1 is issued to resume and amend some of the schedule of Bidding Activities for the above-mentioned projects:

Procurement Activity		PROJECTS	PREVIOUS SCHEDULE	NEW SCHEDULE
1.	Pre-Bid Conference	Design and Construction of Elevated Rain Water Catchment System (Lot 1) ABC = Php485,000.00	February 2, 2018 (9:30am) @ PSHS-CVisC, Talaytay, Argao, Cebu	February 7, 2018 (9:30am) @ PSHS-CVisC, Talaytay, Argao, Cebu
		Design and Construction of Retaining Wall in Between the Academic Building II and III and in Front of Administrative Building (Lot 2) ABC = Php17,640,000.00	February 2, 2018 (10:30am) @ PSHS-CVisC, Talaytay, Argao, Cebu	February 7, 2018 (10:30am) @ PSHS-CVisC, Talaytay, Argao, Cebu
		Design and Construction of the Rehabilitation and Expansion of Administrative Building (Lot 3) ABC = Php 44,325,000.00	February 2, 2018 (11:30am) @ PSHS-CVisC, Talaytay, Argao, Cebu	February 7, 2018 (11:30am) @ PSHS-CVisC, Talaytay, Argao, Cebu

For information and guidance to all concern.

ARLENE V. CAHOY-AGOSTO
BAC Chairperson