



Republic of the Philippines
Department of Science and Technology
PHILIPPINE SCIENCE HIGH SCHOOL – CENTRAL VISAYAS CAMPUS
Talaytay, Argao, Cebu; Tel. No: (032)513-0962; fax: (032) 485 – 8975;
E-mail Add: bacsecretariat.cvisc@gmail.com
Office of the BIDS AND AWARDS COMMITTEE (BAC)

NOTICE OF FAILURE OF BIDDING

October 30, 2015


EDUARDO D. LOGARTA
President
MCEE Construction Corporation
F. Jaca Street, Inayawan, Cebu City
Tel. No.: (032) 273 - 5631

Dear Mr. Logarta:

This is to inform you that the Management Committee (MANCOM) of PSHS-CVisC has declared **failure of bidding** for the project **Completion of Academic Building III (Laboratory Building)** as per MANCOM Resolution No. 10-02, series of 2015. The declaration was due to the **non-inclusion of the budget allocation and scope of works** for each of GAA 2014 and 2015 in the **Invitation to Bid** as well as in the Terms of Reference.

Should you wish to participate again in the **rebidding** of this project, this committee would like to inform you that you do not need to purchase the bidding documents anymore. Just submit a letter of intent and you will **be given the bidding documents** for the project. We hope that you will again participate in this procurement project. Thank you.

Very sincerely yours,


ARLENE CAHOY-AGOSTO
BAC Chairman

Received by the Bidder:

Signature : _____
Printed Name : _____
Date : _____



October 22, 2015

MANCOM RESOLUTION NO. 10-02

Series of 2015

*RESOLUTION DECLARING FAILURE OF BIDDING FOR THE DESIGN AND BUILD
OF THE COMPLETION OF ACADEMIC BUILDING III (LABORATORY BUILDING)*

WHEREAS, the procuring entity, PSHS-Central Visayas Campus, thru its BAC, advertised Invitation to Bid for the Design and Build of the Completion of Academic Building III (Laboratory Building) in a newspaper of nationwide circulation and posted the same in PhilGeps, PSHS-CVisC Website and in three conspicuous places continuously for seven (7) calendar days;

WHEREAS, the total Approved Budget of Contract (ABC) of the said project is Thirty-Nine Million, One Hundred Ninety-Eight Thousand, Four Hundred Eighty-Four Pesos (Php 39,198,484.00) only;

WHEREAS, opening of bids was conducted on September 1, 2015;

WHEREAS, BAC Resolution No. 2015-142, dated October 8, 2015 declares MCEE Construction Corporation as the bidder with the Lowest Calculated Responsive Bid (LRCB) of the said project;


WHEREAS, review and evaluation of the bidding documents submitted by the BAC was conducted and it was found that the Invitation to Bid (ITB) violates the provisions stipulated in Section 21.1 of RA 9174 6th Edition;

WHEREAS, the BAC failed to specify in the ITB the exact amount of each General Appropriation Act (GAA 2014 and 2015) as the sources of funds for the said project, hence, it lacks transparency;

WHEREAS, The head of the Procuring Entity reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract if the BAC is found to have failed in following the prescribed bidding procedures (Section 41.B of RA 9184 6th Edition);


NOW THEREFORE, THE MANAGEMENT COMMITTEE UNANIMOUSLY RESOLVED TO DECLARE FAILURE OF BIDDING FOR THE DESIGN AND BUILD OF THE COMPLETION OF ACADEMIC BUILDING III (LABORATORY BUILDING).

The Management Committee:



WARREN D. CORDETA, D.M.

Chairperson



LEONILA N. OYANGOREN, Ph.D.

Member




SHERRY P. RAMAYLA

Member



RIZA REYNA G. AGUILAR, DALC

Member

Received:  10/29/2015