



Republic of the Philippines  
Department of Science and Technology  
**PHILIPPINE SCIENCE HIGH SCHOOL – CENTRAL VISAYAS CAMPUS**  
Talaytay, Argao, Cebu; Tel: (032)513 -6258; Telefax: (032)485 – 8920; E-mail: [bacsecretariat.cvpsc@gmail.com](mailto:bacsecretariat.cvpsc@gmail.com)

## SUPPLEMENTAL/BID BULLETIN

Project : **Construction of Dormitory for Boys – Annex Building and  
Construction of Dormitory for Girls – Annex Building**

Addendum : **01**

Date : November 3, 2016

This addendum No.1 is issued to amend the CONTRACT DURATION of the project from 360 calendar days to **300 calendar days for each project** as indicated in the table below:

Project	Previous Contract Duration	NEW CONTRACT DURATION
Construction of Dormitory for Boys – Annex Building	360 calendar days	300 calendar days
Construction of Dormitory for Girls – Annex Building		300 calendar days

For information and guidance to all concerned.

ARLENE V. CAHOY-AGOSTO  
BAC Chairperson