



Republic of the Philippines
Department of Science and Technology
PHILIPPINE SCIENCE HIGH SCHOOL – CENTRAL VISAYAS CAMPUS
Talaytay, Argao, Cebu; Tel: (032)513 -6258; E-mail: bacsecretariat.cvpsc@gmail.com

SUPPLEMENTAL/BID BULLETIN

**Project : Design and Consultancy Services for the Construction of Academic Building III
(Laboratory Building) Phase IV**

Addendum : 02

Date : January 16, 2017

This addendum No.2 is issued to postpone the schedule of Bidding Activities of the project pending approval of the **shortlist of consultant** by the Higher Authorities of the Philippine Science High School System. Schedule of BAC Activities from **Pre-bid Conference** up to **Recommendation of Award** shall be posted accordingly once the shortlist of consultant is approved by the higher authorities of PSHS System.

For information and guidance to all concern.


ARLENE V. CAHOY-AGOSTO
BAC Chairperson